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TO: ALL ARCHITECTS AND ENGINEERS OF RECORD  
                                                 
FROM: Thomas B. O'Connell, Administrator
                               Architecture & Engineering Division  

1520 East Sixth Avenue
P.O. Box 200103
Helena, Montana  59620-0103

DATE: July 1, 1998

SUBJECT: Selection of Architects/Engineers

Firms interested in being considered for interviews on any of these projects
must submit two (2) copies of Form 115 to the Architecture & Engineering
Division by close of business on July 19, 1998.  Proposals received after this
date will not be considered.

Upon review of the Form 115 proposals, firms will be chosen to participate in
interviews before selection committees whereupon a list of three (3) qualified
firms shall be presented to the Director, Department of Administration in
accordance with 18-2-112 MCA.

NOTE:  Forms are currently available on the A&E Division website in Adobe
Acrobat format (future enhancements will allow FTP transfers of electronic
files):  http://www.mt.gov/doa/aed/

If there are any questions, please contact Russ Katherman, Contracts
Administrator, at (406) 444-3332.
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ARCHITECTURAL PROJECTS

CENTER FOR STUDENT SUCCESS
UNIVERSITY OF MONTANA
MISSOULA, MONTANA
PROJECT BUDGET: $2,000,000
A/E #98-01-03 (Delegated)

The University of Montana will complete the development of Griz Central in the
Spring of 1998, and the new facility will permit students to transact all enrollment
activities either electronically or by going to a single location on the campus. 
Similarly, there is a need for students to access all other student services, such as
career advising and placement services, disability services, Education Opportunity
Program, academic advising and Work Based Learning, in a single location.

A Task Force has analyzed the need for such a facility and has identified a requirement
for a 10,000 square foot facility.  The proceeds from the Series E 1998 bond issue
would finance an expansion of the existing Lodge Building providing space for the
new Center for Student Success (a.k.a. Career Resource Center).  The project must be
completed by August 2000.

INFORMATION TECHNOLOGY RESOURCE CENTER
UNIVERSITY OF MONTANA
MISSOULA, MONTANA
PROJECT BUDGET: $630,000
A/E #98-01-04 (Delegated)

The Information Technology Resource Center (ITRC) on the campus of The
University of Montana, Missoula, provides faculty development and instructional
design services to academic programs.  Since its inception two years ago, The Center
has been funded from grants and contracts, and by resources allocated by the Provost. 
Its development has been hampered by the lack of adequate facilities.

This project would permit the basement of the Davidson Honors College, which is
currently vacant, to be remodeled into facilities for the Center.  The project must be
completed by December 1999.
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FAMILY HOUSING RENOVATIONS
MONTANA TECH OF THE UM
BUTTE, MONTANA
PROJECT BUDGET: $600,000
A/E #98-06-01 (Delegated)

The availability of residential housing and family housing on the Montana Tech
campus of The University of Montana was identified as a significant problem in the
campus’ strategic planning.  Residential housing issues are being addressed with the
construction of the 100 bed residence hall financed with proceeds of the Series D 1996
bond issue, but the issue of family housing remains.  Currently, the only family
housing provided by Montana Tech is a 53 unit facility (The Greens), located
approximately one mile from the main campus.  This project will provide the
renovations necessary to make these units code compliant and attractive to non
traditional students, married students and students with children.  The project must be
completed by June 2001.

ENGINEERING PROJECTS

WASHINGTON-GRIZZLY STADIUM RENOVATIONS
UNIVERSITY OF MONTANA
MISSOULA, MONTANA
PROJECT BUDGET: $600,000
A/E #98-01-05 (Delegated)

Washington-Grizzly Stadium was initially constructed in 1986 and was
expanded in 1995.  The seating stands on the east and west was part of the
original 1986 construction, and structural movement has occurred in recent
years.  This project would permit the stabilization of the east and west stands,
and is intended to prevent future serious damage from further structural
movement.  This project must be completed by August 1999.

For more information about all these projects, contact Kevin Krebsbach, Associate
Director for Planning and Construction, University of Montana, (406) 243-6061.

cc: Kevin Krebsbach, Associate Director of Planning and Construction, UM
Alan Mulkey, Senior Project Manager, UM
John Rollo Shea, Physical Plant Director, Montana Tech of the UM


